

HR & Attendance Management Application

Prepared For: Alfonzo

Document Type: Scope of Work (SOW)

1. Project Overview

The purpose of this project is to design, develop, test, and deploy a cross-platform HR & Attendance Management application for Android and iOS. The solution will enable organizations to efficiently manage employees, attendance, departments, work schedules, leave requests, and HR reporting from a centralized platform.

The application will support three user roles:

- Company Administrator
- Human Resources (HR)
- Employee

Each role will have permission-based access to system functionality.

2. Project Objectives

The objectives of this project include:

- Develop a secure HR management system.
 - Provide QR-based attendance tracking.
 - Streamline leave and schedule management.
 - Enable department and employee administration.
 - Deliver comprehensive attendance reports.
 - Incorporate an AI-powered HR assistant.
 - Support Android and iOS platforms.
-

3. Scope of Work

3.1 Company Administration

The system shall provide:

- Company registration and onboarding
 - Company profile management
 - Office and branch management
 - Employee credential creation
 - Bulk employee import via CSV/Excel
 - Role assignment
 - Organization policy management
-

3.2 Employee Management

Employees shall be able to:

- Securely log into the application
 - View personal profile
 - Update permitted profile information
 - Change password
 - View employment details
 - View attendance history
 - Access assigned schedules
-

3.3 Attendance Management

The application shall include:

- QR Code Clock In
 - QR Code Clock Out
 - Dynamic rotating QR codes
 - QR validation
 - Office-specific QR generation
 - Timestamp recording
 - Attendance logs
 - Attendance scoring
 - Attendance summaries
 - Attendance history
-

3.4 Leave Management

Features include:

- Leave request submission
 - Leave approval workflow
 - Leave balance tracking
 - Leave history
 - Leave status management
 - Company leave policy configuration
-

3.5 Shift & Schedule Management

The system shall provide:

- Shift creation
 - Work schedule management
 - Break rule configuration
 - Employee schedule assignment
 - Schedule-based attendance validation
-

3.6 Department Management

The HR module shall include:

- Department creation
 - Department editing
 - Department assignment
 - Department-based reporting
-

3.7 HR Reporting

The reporting system shall include:

- Attendance reports
- PDF report export
- Excel report export

- Late employee reports
 - Attendance outlier reports
 - Department reports
 - Historical attendance analysis
 - Company adherence overview
-

3.8 AI Assistant

The solution shall include an AI-powered HR assistant capable of:

- Answering natural language HR queries
 - Searching attendance history
 - Searching leave history
 - Generating attendance summaries
 - Department summaries
 - Context-aware follow-up questions
 - Permission-based information access
-

3.9 Notifications

The application shall send:

- Clock-in reminders
 - Leave approval notifications
 - Leave rejection notifications
 - Schedule update notifications
-

3.10 Security

The application shall include:

- Role-based access control
 - Secure authentication
 - Encrypted credentials
 - Protected attendance records
 - Secure API communication
-

4. Deliverables

The project deliverables include:

- Android Mobile Application
 - iOS Mobile Application
 - Backend API
 - Admin Dashboard
 - HR Management Panel
 - Employee Management Module
 - Attendance Management Module
 - Leave Management Module
 - Reporting Module
 - AI Assistant Integration
 - Deployment Support
 - Source Code
 - Technical Documentation
-

5. Client Responsibilities

The client shall provide:

- Company branding assets
 - Apple Developer Account
 - Google Play Developer Account
 - Required API credentials
 - Third-party service accounts
 - Timely review and feedback
 - Content and organizational information
-

6. Assumptions

- All required third-party accounts and credentials will be provided by the client.
- Any functionality not explicitly listed in this Scope of Work will be considered out of scope.
- Additional features requested after approval may require a separate quotation and timeline.

7. Acceptance Criteria

The project shall be considered complete upon:

- Successful implementation of all features described in this Scope of Work.
 - Completion of functional testing.
 - Resolution of agreed-upon critical issues.
 - Delivery of Android and iOS application builds.
 - Client approval and sign-off.
-

8. Exclusions

The following are not included unless otherwise agreed in writing:

- Future feature enhancements
- Third-party subscription fees
- Ongoing maintenance and support beyond the agreed support period
- Major UI/UX redesigns after approval
- Custom integrations not specified in this document